
  

 
 
 

TASK ORDER #      1  
 

Pursuant to the Master Service Agreement for Professional Services (BE#26091) between Banning 
Engineering and the Town of Lapel 

Dated March 23, 2026 
 

DATE: March 23, 2026      JOB NO.  26092    
 
ADDRESS: Lapel Indiana, Madison County  ATTN: Jennifer Reske___            
 
PROJECT NAME: Lapel Task Order #1          
 
Task Order Scope of Services: 
 
The scope of work is for on-call civil engineering services on an hourly basis according to the current rate 
sheet.  The work is upon request and could include general consulting, meetings, plan review services, 
Community Crossings Matching Grant assistance, or GIS services.  Other services are available upon request. 
 
 
If the stated cost and services are agreeable, please sign and forward this document to our office.  Receipt of the 
signed Task Order will serve as our Notice-to-Proceed.  If you have any questions about this document, please 
contact      Mark Butler   at   317-707-3735   . 
 
 
 
               
Signature          Date  Signature            Date 
 
 
           Mark Butler, V.P. of GIS & Transportation Services  
Printed Name / Title     Printed Name / Title 



30 Years of Making Your Project Our Priority

Schedule of Fees 

As of November 20, 2025

Engineer - 1 $290/ hour

Engineer - 2 $245/ hour

Engineer - 3 $210/ hour

Engineer - 4 $190/ hour

Engineer - 5 $155/ hour

Engineer Technician $100/ hour

Project Manager $230/ hour

Planner - 1 $150/ hour

CADD - 1 $165/ hour

CADD - 2 $145/ hour

CADD - 3 $110/ hour

GIS Manager $190/ hour

GIS Tech 1 $150/ hour

GIS Tech 2 $100/ hour

Survey - 1 $290/ hour

Survey - 2 $220/ hour

Survey - 3 $180/ hour

Survey - 4 $140/ hour

Utility Coordinator $140/ hour

Crew Chief $155/ hour

Jr. Crew Chief $120/ hour

Survey Field Tech - 1 $115/ hour

Survey Field Tech - 2 $100/ hour

Observation - 1 $180/ hour

Observation - 2 $160/ hour

Observation - 3 $140/ hour

Observation - 4 $115/ hour

Admin Staff - 1 $135/ hour

Admin Staff - 2 $110/ hour

Note: Fees above are subject to change with 30-day written notice from ENGINEER to CLIENT.


